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STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

Roy COOPER JAMES H. TROGDON, 111
GOVERNOR SECRETARY

June 8, 2018

Addendum No, 1

RE: Contract # C204155

WBS #45919.3.2

F. A. # NHPIM-0040(074)

Iredell, Catawba Counties (I-5915A)

I-40 From Bridges #171 & #172 (Mile Marker 130.7) To
Project 1-3819A (Mile Marker 150,2)

June 19, 2018 Letting
To Whom It May Concern:
Reference is made to the proposal form furnished to you on this project.

The following revisions have been made to the proposal:

Page No. Revisions

Note added that reads “Includes Addendum No. 1 Dated 06-08-
2018”.

Revised the first and second paragraph under “Milling Operations
TC-7and TC-8 | (Does Not Apply to Fine Milling) section. Also added two new
paragraphs at the end of this section.

Proposal Cover

Please void the Proposal Cover and Page Nos. TC-7 and TC-8 in your proposal and staple
the revised pages thereto.

The contract will be prepared accordingly.

Sincerely,

Em d‘g. Dawngort, .

FB108038A47A442

Ronald E. Davenport, Jr., PE

State Contract Officer
Mailing Address: Telephone: (919) 707-6900 Location:
NC DEPARTMENT OF TRANSPORTATION Fax; (919) 250-4127 1020 BIRCH RIDGE DR.
CONTRACT STANDARDS AND DEVELOPMENT Customer Service: 1-877-)68-4968 RALEIGH, NC 27610

1591 MAIL SERVICE CENTER

RALEIGH, NC 27699-1591 Website: www.ncdot.gov
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Mr. Mike Gwyn
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Mr. Mitchell Dixon
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STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION
RALEIGH, N.C.

PROPOSAL

INCLUDES ADDENDUM No. 1 DATED 06-08-2018
DATE AND TIME OF BID opENING: JUNE 19, 2018 AT 2:00 PM

CONTRACT ID C204155
WBS 45919.3.2

FEDERAL-AID NO. NHPIM-0040(074)

COUNTY IREDELL, CATAWBA

T.LP. NO. I-5915A

MILES 20.000

ROUTE NOQ. 140

LOCATION 1-40 FROM BRIDGES #171 & #172 (MILE MARKER 130.7) TO

PROJECT I-3819A (MILE MARKER 150.2.),

TYPE OF WORK  MILLING, PAVEMENT REHABILITATION, GUARDRAIL, AND SHOULDER
RECONSTRUCTION.

NOTICE:

ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE OF GENERAL CONTRACTING AS CONTAINED IN CHAFTER 87 OF THE
GENERAL STATUTES OF NORTH CAROLINA WHICH REQUIRES THE BIDDER TO BE LICENSED BY THE N.C. LICENSING BOARD FOR CONTRACTORS WHEN BIDDING
ON ANY NON-FEDERAL AID PROFECT WHERE THE BID 1S $30.000 OR MORE, EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY THE LICENSING BOARD,
BIDDERS SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE LAWS REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR CONDITIONING
AND REFRIGERATION CONTRACTING AS CONTAINED [N CHAFTER §7 OF THE GENERAL STATUTES OF NORTH CAROLINA. NOTWITHSTANDING THESE LIMITATIONS
ON BIDDING, THE BIDDER WHO IS AWARDED ANY FEDERAL - AID FUNDED PROJECT SHALYL COMPLY WITH CHAPTER 37 OF THE GENERAL STATUTES OF NORTH
CAROLINA FOR LICENSING REQUIREMENTS WITHIN 60 CALENDAR DAYS OF BID OPENING.

BIDS WILL BE RECEIVED AS SHOWN BELOW:

THISISA ROADWAY PROPOSAL

5% BID BOND OR BID DEPOSIT REQUIRED
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A. Any paving lift greater than 3” shall be mitigated by having an approved wedge apparatus
on the paver that shapes the edge 17 vertically and the remaining at a maximum slope
steepness of 2:1. The maximum paving lift allowed to use this method is 3”.

B. Atthe end of the work day, the Contractor shall place portable “UNEVEN PAVEMENT”
signs in advance of the uneven pavement and spaced every %2 mile along the section of
uneven pavement. Once mitigated, all portable “UNEVEN PAVEMENT” signs shall be
removed.

C. In the next day’s paving operation and not to exceed 72 hours, the Contractor shall bring
up the adjacent lane to the same station and elevation before any further paving takes
place on the project.

Milling Operations (Does Not Apply to Fine Milling)

Conduct milling operations so that any milled pavement is paved back by the end of each work
day except as described below.

A milled/grooved surface shall not be re-opened to traffic except in cases where inclement
weather or mechanical failure prevents the paving back of the lane by the end of the work day
except as described below.

If milled areas are not paved back within the same work period due to inclement weather or
mechanical failure, the Contractor is to furnish and install portable signs to warn drivers of the
conditions. The signs include “Grooved Pavement” (W8-15) w/ Motorcycle Plaque mounted
below, and “Uneven Lanes” (W8-11). These are to be dual indicated where lateral clearance can
be obtained within the median areas. Install the “Grooved Pavement” (W8-15) w/ Motorcycle
Plaque 1500’ in advance of the milled area. Install the “Uneven Lanes” (W8-11) 500’ in
advance of the milled area. Alternate these signs every 2 mile. Once mitigated, all portable signs
are to be removed.

Slope the pavement at the beginning and ending of the daily milling operation as directed by the
Engineer. Sweep and remove all milled material from the roadway as soon as the daily milling
operation is completed. Remove any existing pavement adjacent to the milled area that has been
damaged and replace with patch material as directed by the Engineer.

For milling operations less than 1.5” (Typical Section No. 1), paving is not required to be
completed within the same work period. However, pavement markings shall be replaced at the
end of the work period. Paving operations shall begin within 15 days after milling.

For milling operations greater than 1.5” on multi-lane sections (Typical Section No. 2), milling
operations can be extended up to 2 miles before beginning paving operations provided that all
lanes and shoulders are milled to the same elevation during the same work period. Milling
operations can continue once paving operations begin provided that milled surface does not
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exceed 2 miles. Paving operation shall begin within 72 hours of beginning the milling operation.
The contractor shall also install signs “Grooved Pavement” (W8-15) w/ Motorcycle Plaque as
described above.

Fine Milling / Microsurfacing Operations (Depths less than 1*)

For fine milling operations less than 17, paving is not required in the same work period. The
paving of the fine milled area is to be conducted within the next work period and not to exceed
72 hours. No advance wamning signs are needed for the conditions. However, pavement markings
are required by the end of each work day.

3. Temporary Pavement Markings:

Review and record the existing pavement markings and markers before obliteration. Re-establish
the new pavement markings and markers using the record of existing markings in conjunction
with the 2018 Roadway Standard Drawings unless otherwise directed by the Engineer. Submit
the record of the existing pavement markings seven calendar days before the obliteration of any
pavement markings.

Obliterated pavement markings shall be replaced by the end of each workday’s operation.
Interim paint may be used to comply with time limitations if final pavement markings cannot be
placed except for milled surfaces or diamond ground surfaces. Final markings shall be placed
within 30 days in accordance with Section 1205-4 and Section 1205-5. For milled surfaces,
temporary pavemnent markings shall be used in accordance with Section 1205-8(C). There will be
no direct payment for interim paint. Temporary paint will be paid for at the contract unit price.

For concrete surfaces that have been diamond ground as a surface treatment, 4” temporary paint
shall be used in accordance with Section 1205-8(C). Upon completion of all diamond grinding
operations, 4” line removal shall be used to remove 100% of the 4” temporary paint on the final
concrete surface by grinding method only. Use an acceptable method to grind ridges smooth only
where pavement markings will be installed prior to placing final pavement marking material.
This method shall also be used in the area of the black contrast for surface preparation. Payment
for line removal will be made in accordance with Section 1205-10.

For project winterization, install temporary paint markings in accordance with Section 1205-8(C)
of the 2018 Standard Specifications. Use 4" lane, edge, and center lines and 8” gore lines.
Compensation for this work shall be made in accordance with Section 1205-10 except that no
payment will be made if paving is completed more than 30 days before the written notification
by the Department that winterization is required.

4. Work Zone Signing:



